



CITY OF CORONA

ON-CALL EMERGENCY TRAFFIC SIGNAL REPAIR AND GENERAL MAINTENANCE SERVICES REQUEST FOR PROPOSALS (RFP) No.19-022AO ADDENDUM No. 1

**Administrative Services Department
400 S. Vicentia Ave., Ste. 320
Corona CA 92882**

**Contact: Andy Ortiz
andy.ortiz@coronaca.gov
PH: (951) 279-3567**

2/6/2019

Addendum No. 1 to (RFP) No.19-022AO issued to modify the dates of the RFP.

All provisions to this Addendum No. 1 are hereby incorporated by reference into the subject (RFP) No.19-022AO. Proposers shall account for all provisions pursuant to this Addendum No. 1 in submitting their proposals. Each proposer shall acknowledge receipt of this Addendum in the space provided herein.

City Modification No. 1:

The Tentative RFP Schedule located in Section I of the "Invitation" is deleted in its entirety and replaced with the following:

Tentative RFP Schedule (Subject to change at City's discretion)

1. Issue RFP	January 24, 2019
2. Written Questions from Contractors due	February 12, 2019
3. Responses from City Due	February 14, 2019
4. Proposals Due (date and time)	February 21, 2019 at 11:00AM
5. RFP Evaluation Completed	February 28, 2019
6. Contractor Selection	March 1, 2019
7. City Council Award	March 20, 2019

City Modification No. 2:

The Date and Time of the submission of the proposals will be February 21, 2019 at 11:00AM. All dates referenced in this Addendum No. 1 for (RFP) No.19-022AO will supersede and replace all dates and times referenced in the RFP document.

Should you have any additional questions or concerns, I can be reached at (951) 279-3567

Thank you,
Andy Ortiz
Purchasing Specialist IV